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ALTERNATIVE 1-ABC

EXCAVATION EMBANK. BORROW WASTE
STATION STATION TOTAL TOTAL TOTAL
UNCLASS. +%
-L-LT 17+50 -L- LT 39+00 1,073 5,219 4,146
-Y 3- 10+50 -Y3- 11+50 79 30 49
SUMMARY POINT #1 SUBTOTAL 1,152 5,249 4,146 49
-L- LT 39+00 -L- LT 67+60 (BEGIN BRIDGE) 12,163 8424 3,739
-Y4- 11+00 -Y4- 12+50 140 347 207
-Y5- 11+00 -Y5- 12+00 59 38 21
SUMMARY POINT #2 SUBTOTAL 12,362 8,809 207 3,760
-L- LT 68+90 (END BRIDGE) -L-LT 97+50 3481 28,448 24,967
SUMMARY POINT #3 SUBTOTAL 3,481 28,448 24,967
-L-LT 97+50 -L- LT 127+00 2,132 12,419 10,287
-Y9- 11+50 -Y9- 12+50 34 198 164
-Y10- 11+50 -Y10- 15+50 1114 245 869
-Y 13- 11+00 -Y 13- 13+00 8 1,893 1,885
-RABT-LT -RABT-LT 359 4,093 3,734
-Y 14- 10+50 -Y 14- 12+50 147 110 37
-Y16- 11+50 -Y16- 12+00 58 21 37
SUMMARY POINT #4 SUBTOTAL 3,852 18,978 16,069 943
-L- LT 127+00 -L- LT 149+81 2,991 8,856 5,865
-Y17- 10+50 -Y17- 11+50 46 46
-Y18- 11+10 -Y 18- 12+00 142 29 113
-Y 22- 10+00 -Y 22- 13+00 251 251
-DR2- 11+60 -DR2- 11+90 106 2 104
SUMMARY POINT #5 SUBTOTAL 3,536 8,887 5,865 514
-L- RT 17+50 -L- RT 39+00 3,148 14,698
-Y 2- 10+40.75 -Y2- 11+50 50
SUMMARY POINT #6 SUBTOTAL 3,148 14,748
-L- RT 39+00 -L- RT 67+60 (BEGIN BRIDGE) 25,515 23,141
-Y 6- 10+50 -Y6- 11+50 230
SUMMARY POINT #7 SUBTOTAL 25,515 23,141 230
-L- RT 68+90 (END BRIDGE) -L- RT 97+50 14,015 18,268 4,253
-Y7- 11+00 -Y7- 13+00 291 304 13
-Y 8- 10+50 -Y 8- 15+00 5,356 9 5,347
-Y8A- 10+00 -Y8A- 12+00 1,657 15 1,642
SUMMARY POINT #8 SUBTOTAL 21,319 18,596 4,265 6,989
-L- RT 97+50 -L- RT 127+00 35,153 28,318 6,835
-Y11- 11+50 -Y11- 15+00 4,081 2 4,079
-Y12- 12+00 -Y12- 13+00 73 73
-Y 20- 10+00 -Y 20- 12+00 1,915 1 1,914
-RABT- RT -RABT- RT 304 5121 4,817
-Y15- 11+00 -Y15- 13+50 12 2,292 2,280
SUMMARY POINT #9 SUBTOTAL 41,538 35,734 7,097 12,901
-L- RT 127+00 -L- RT 149+81 18,098 1,576 16,523
-Y19- 11+00 -Y19- 11+50 23 7 16
-Y21- 10+00 -Y 21- 14+50 768 86 682
-Y 22- 14+00 -Y 22- 18+50 287 63 224
SUMMARY POINT #10 SUBTOTAL 19,176 1,732 17,444
SUMMARY POINT #1-10 TOTAL 126,916 155,095 85,757 57,579
MATERIAL FOR SHOULDER CONSTRUCTION 5,650 5,650
LOSS DUE TO CLEARING & GRUBBING -3,100 3,100
WASTE IN LIEU OF BORROW -22,911 -22,911
PROJECT TOTAL 123,816 160,745 71,596 34,668
EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 3,580
GRAND TOTAL 123,816 160,745 75,176 34,668
SAY 124,000 76,000

EST. DDE = 3,680 CUBIC YARDS

EST. SHALLOW UNDERCUT = 4,000 CUBIC YARDS (PER GEOTECH RECOMMENDATIONS - JULY 29, 2014)

CLASS |V SUBGRADE STABILIZATION = 8,000 TONS (PER GEOTECH RECOMMENDATIONS - JULY 29, 2014)
EST. UNDERCUT = 2,500 CUBIC YARDS TO BE USED IN THE DISCRETION OF THE RESIDENT ENGINEER (PER GEOTECH RECOMMENDATIONS JULY 29, 2014)

-L- PAVEMENT STRUCTURE VOLUME = 13,319 CUBIC YARDS

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS
SUMMARY OF EARTHWORK

PROJECT NO. SHEET NO.

U-3440 3B-1

ALTERNTATIVE 2-B25.0B
EXCAVATION EMBANK. BORROW WASTE
STATION STATION TOTAL TOTAL TOTAL
UNCLASS. +%
-L-LT 17+50 -L- LT 39+00 441 5,268 4,827
-Y3- 10+50 -Y3- 11+50 79 30 49
SUMMARY POINT #1 SUBTOTAL 520 5,298 4,827 49
... i
-L- LT 39+00 -L- LT 67+60 (BEGIN BRIDGE) 10,963 8,991 1,972
-Y4- 11+00 -Y4- 12+50 140 347 207
-Y5- 11+00 -Y5- 12+00 59 38 21
SUMMARY POINT #2 SUBTOTAL 11,162 9,376 207 1,993
-L- LT 68+90 (END BRIDGE) -L-LT 97+50 2,310 28,096 25,786
SUMMARY POINT #3 SUBTOTAL 2,310 28,096 25,786
-L-LT 97+50 -L- LT 127+00 1,176 13,607 12,431
-Y9- 11+50 -Y9- 12+50 34 198 164
-Y10- 11+50 -Y10- 15+50 1114 245 869
-Y 13- 11+00 -Y 13- 13+00 8 1,893 1,885
-RABT-LT -RABT-LT 319 4,229 3,910
-Y14- 10+50 -Y 14- 12+50 147 110 37
-Y16- 11+50 -Y16- 12+00 58 21 37
SUMMARY POINT #4 SUBTOTAL 2,856 20,302 18,389 943
.
-L- LT 127400 -L- LT 149+81 2,037 9,298 7,261
-Y17- 10+50 -Y17- 11+50 46 46
-Y18- 11+10 -Y 18- 12+00 142 29 113
-Y 22- 10+00 -Y 22- 13+00 251 251
-DR2- 11+60 -DR2- 11+90 106 2 104
SUMMARY POINT #5 SUBTOTAL 2,582 9,329 7,261 514
-L- RT 17450 -L- RT 39+00 12,755
-Y 2- 10+40.75 -Y2- 11+50 50
SUMMARY POINT #6 SUBTOTAL 12,805
-L- RT 39+00 -L- RT 67+60 (BEGIN BRIDGE)
-Y 6- 10+50 -Y6- 11+50 230
SUMMARY POINT #7 SUBTOTAL 230
-L- RT 68+90 (END BRIDGE) -L- RT 97+50 12,451 18,246 5,795
-Y7- 11+00 -Y7- 13+00 291 304 13
-Y 8- 10+50 -Y 8- 15+00 5,356 9 5,347
-Y8A- 10+00 -Y8A- 12+00 1,657 15 1,642
SUMMARY POINT #8 SUBTOTAL 19,755 18,574 5,808 6,989
e .. N 3 ]
-L- RT 97450 -L- RT 127+00 33,669 28,856 4,813
-Y11- 11+50 -Y11- 15+00 4,081 2 4,079
-Y12- 12+00 -Y12- 13+00 73 73
-Y 20- 10+00 -Y 20- 12+00 1,915 1 1,914
-RABT-RT -RABT- RT 271 5,231 4,960
-Y15- 11+00 -Y15- 13+50 12 2,292 2,280
SUMMARY POINT #9 SUBTOTAL 40,021 36,383 7,240 10,879
e .. N 3
-L- RT 127+00 -L- RT 149+81 16,730 1,846 14,884
-Y19- 11+00 -Y19- 11+50 23 7 16
-Y21- 10+00 -Y 21- 14+50 768 86 682
-Y 22- 14+00 -Y 22- 18+50 287 63 224
SUMMARY POINT #10 SUBTOTAL 17,808 2,002 15,806

SUMMARY POINT #1-10 TOTAL 115,297 158,840 93,751 50,208

MATERIAL FOR SHOULDER CONSTRUCTION 5,650 5,650

LOSS DUE TO CLEARING & GRUBBING -3,100 3,100
WASTE IN LIEU OF BORROW -26,916 -26,916
PROJECT TOTAL 112,197 164,490 75,585 23,292

EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 3,779
GRAND TOTAL 112,197 164,490 79,365 23,292

SAY 113,000 80,000

EST. DDE = 3,680 CUBIC YARDS

EST. SHALLOW UNDERCUT = 4,000 CUBIC YARDS (PER GEOTECH RECOMMENDATIONS - JULY 29, 2014)
CLASS 1V SUBGRADE STABILIZATION = 8,000 TONS (PER GEOTECH RECOMMENDATIONS - JULY 29, 2014)

NOTE: EARTHWORK QUANTITIES ARE
CALCULATED BY THE ROADWAY DESIGN
UNIT. THESE EARTHWORK QUANTITIES
ARE BASED IN PART ON SUBSURFACE
DATA PROVIDED BY THE GEOTECHNICAL
ENGINEERING UNIT.

NOTE: QUANTITIES ARE APPROXIMATE
ONLY. THE RESIDENT ENGINEER WILL RE-
CROSS SECTIO THE WORK ACCURATELY
WHEN THE PROJECT IS STAKED OUT.
THESE CROSS SECTION NOTESWILL BE
USED IN COMPUTING THE FINAL
QUANTITIES FOR WHICH THE
CONTRACTOR WILL BE PAID.

EST. UNDERCUT = 2,500 CUBIC YARDS TO BE USED IN THE DISCRETION OF THE RESIDENT ENGINEER (PER GEOTECH RECOMMENDATIONS JULY 29, 2014)
-L- PAVEMENT STRUCTURE VOLUME = 7,109 CUBIC YARDS




